

Addendum – DDG Installation and Support Personnel Costs

Costs represented do not include travel and expenses

Role	Responsibility	Cost per Day
Project Manager	Organizes and controls all the activities of DDG Stealth resources; Share the operational details of the project plan with the Project Manager of the Partner and the project control team, consistently organizes the plan of activities of DedaGroup resources and report any critical issues to the Operational Manager of the Partner and the Project Monitoring Team	€1300
Senior Consultant	Consultant with high organizational and process knowledge. Summarizes the business model in place (AS-IS) and defines, in strict accordance with the customer model will form the basis of new processes (TO BE)	€1100
Business Process Analyst / Technical Analyst	Defines the development and design specifications of the custom programs, interfaces, and data recovery on the basis of the functional specifications received, and oversees their development	€ 845
Trainer	Training Facilitator	€975
Programmer	Developer assigned to the requirements defined	€650